QUALITY ASSURANCE VERIFICATION FORM
For Use of OGWDW Contract Vehicle by Non OGWDW Organizations.

By signing this form, the QA official in authority acknowledges that he/she and the
organization developing the Work Assignment (WA) /Task Order (TO) under this contract
are fully responsible for establishing, and approving QA requirements, and assuring that
the contractor follows established QA procedures and the delivers products that adhere to
Agency QA requirements.

Name of organization developing the Work Assignment/Task Order (Office, Division and
Branch)

Region 8 Office of Water Protection, Underground Injection Control Program

Contractor Name: The Cadmus Group. Inc. Contract Number: EP-C-15-022

WA /TO Number: 5-96

WA/TO Title: Support for Region 8§ Underground Injection Control Dewey-Burdock
Permitting Actions

The signature below verifies that Mark with X
as appropriate

1) A Quality Assurance Project Plan (QAPP) is not required for this project. [ ]

2) A QAPP is required for this project, and the QA documentation has

been approved and submitted to the CLCOR [ X]
Linda Himmelbauer Region 8 Quality Assurance Director
Person authorized and responsible for Official QA Title

QA approval of the project (Printed name)

Signature Date

QAVF 04/2015
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QUALITY ASSURANCE REVIEW FORM
For Contract Work Assignments
I.  GENERAL INFORMATION
Contractor Name:_The Cadmus Group. Inc. Contract Number; _EP-C-15-022

Work Assignment (WA) Number:_%-96 Title: Support for Region 8 Underground Injection Control
Dewey-Burdock Permitting Actions
II. This WA requires direct environmental measurements (Check one: if “yes” fill out section VIII):

YES () NO (¥)

II. This WA requires use of secondary environmental data (Check one: if “yes” fill out section VIII):
YES (X)) NO ()

IV. This WA requires collection of survey, compliance and/or enforcement data (Check one: if “yes” fill out section VIII):
YES ( ) NO (¥)

V. This WA requires the development and/or use of a database/model (Check one: if “yes” fill out section VIII):
YES ( ) NO (X)

V1. This WA requires development of software (Check one: if “yes” fill out section VIII).
YES () NO (X))

VII. This WA requires response to comments (Check one: if “yes”™ fill out section VIIl):
YES (¥) NO ()

VIIL.Quality Assurance (QA) Requirements for WA projects checked “YES” in sections 11 thru VIIL:

Check “YES” to only one item in this section.

{a) A complete written Project Specific Quality Assurance Project Plan (PQAPP) is required as a part of this WA, i.e. none of the QA
requirements for this WA are addressed in the Contract Level Quality Assurance Project Plan (QAPP), or there is no Contract QAPP.
Approval of the PQAPP is required prior to commencing work on Task(s) of this WA..

YES( ) i

(b) QA requirements for this WA will be addressed by the combination of the Contract QAPP and a Supplemental Project Specific
QAPP (SQAPP) specific to the WA under Task(s) . Task-specific QA elements are required to be addressed in the Work Plan
and approval of QA elements are required prior to commencing work on Task(s) of this WA.

YES( )

{c) This WA is a continuation of WA 3.%4. Development of a response-to-comments document under Task(s) _3_of this WA will be

identical to the procedures described in the Contract QAPP, and/or the PQAPP or SQAPP completed under WA 3%
YES (¥)

(If YES, In addition to signing section IX, section X must alse be signed by WACOR, QAC and CLCOR to verify that the

referenced PQAPP or SQAP completed under the previous WA is applicable to the tasks to be performed under this WA.)

3

: of this_contract.

(d) This WA is a continuation of WA . Collection, use and analysis of data under Task(s) of this WA will not be
identical to the procedures described in the Contract QAPP, and/ or the PQAPP or SQAPP completed under WA of this
contract. The QAPP for this WA will be amended or revised to address the applicable Task-specific QA elements. Approval
of the amended or revised QAPP is required prior to commencing work on Task(s) of this WA..

YES( )
(&) QA requirements for this WA are fully addressed in the Contract QAPP. A PQAPP or SQAPP is not required.
YES ()
[X The signatures below verify that the requirement for a QAPP has been determined snd.approved by the follow/i}g:
Bruce Suchomel galw G ! 55:7//2/5%}
Work Assignment Contracting Officer Rep. (WACOR) Printed Name Signature Date
Quality Assurance Coordinator (QAC) Printed Name Si e o Date

Linda Himmelbauer

Quality Assurance Officer (QAO) Printed Name Signatufe

Nangy Parrotta

Contract Level Contracting Officer Rep. (CLCOR) Printed Name Signature Date

X. Ifa QAPP, SQAPP, or PQAPP is required, the signatures below verify that the QA documentation has been submitted and
approved.

Bruce Suchomel

Work Assignment Contracting Officer Rep. (WACOR) Printed Name Signature Date

Quality Assurance Coordinator (QAC) Printed Name Signature Date

CLCOR signature acknowledging receipt of QA documentation, approved by the WACOR and QAC.

Nancy Parrotta
Contract Level Contracting Officer Rep. (CLCOR) Printed Name Signature Date
QARF 12/30/2015

ED_0053641_00082033-00002



PERFORMANCE WORK STATEMENT

Contract: EP-C-15-022
Work Assignment No. 5-96
Period of Performance: Issuance-7/}

I. ADMINISTRATIVE

1

A. Title: Support for Region 8 Underground Injection Control Dewey-Burdock Permitting
Actions '

B. Work Assignment Contracting Officer’s
Representative:

Bruce Suchomel

Underground Injection Control (UIC) Section
USEPA Region 8

1595 Wynkoop Street

Mail Code: SWD-SDU

Denver, CO 80202-1129

Email: suchomel.bruce@epa.gov

Phone: 303.312.6001

Fax: 303.312.7517

C. Quality Assurance:

This Work Assignment (WA) is a continuation of wurk initiated under previcus WA 3-96, which
required the Contractor to develop a quality assurance project plan specific to WA 3-96 to supplement
the Contract-Level Programmatic Quality Assurance Project Plan (PQAPP), dated September 3, 2015.
The Contractor developed the Supplemental Quality Assurance Project Plan (SQAPP) consistent with
the EPA’s QA requirements. The SQAPP was approved by the Region 8 Quality Assurance Director on
December 18, 2018.

Task 1 (specifically Subtasks 1.1 and 1.4) in this work assignment required the use of secondary data
(literature review). Subtask 4.4 under Task 4 may require Werature review fo provide references for the
Contractor’s resnonse 1o more fechnical comments. The soproved SUAPP desoribes the standards the
Contractor will use to svaluate the guality of any techuies! reforences used, Tasks 3 gnd 4 in this work
assignment involved developing a response to comments received from the two public comment periods
for proposed EPA regulatory actions. These tasks require quality assurance (QA) planning and
documentation to ensure each comment received is included in the response-to-comments document and
no comment is neglected. The QA elements for Task 3 are addressed in the SQAPP developed under
WA 3-96. The project-specific quality assurance requirements must be addressed in the work plan and
monthly progress reports as specified under Task 0 below.

D. Background:

The Underground Injection Control (UIC) Program is authorized under the Safe Drinking Water Act.
The primary mission of the UIC Program is the regulation of injection wells for the protection of
underground sources of drinking water (USDWs). The definition of USDW is found in UIC regulations

at 40 Code of Federal Regulations (CFR) §144.3.

The Region 8 UIC Program has proposed three distinct but related actions at the Dewey-Burdock Site: a
Class 1l draft permit authorizing injection of fluid into uranium ore zones for uranium recovery; an

1

ED_0053641_00082033-00003



aquifer exemption for the uranium-bearing zones and a Class V deep well permit to dispose of treated
ISR waste fluids generated at the Dewey-Burdock site. These actions are regulated under the UIC
regulations found at 40 CFR parts 124, 144 and 146. UIC regulations specific to injection wells in South
Dakota are found at 40 CFR 147 Subpart QQ. In addition to the UIC permits, the site is also regulated
by the Nuclear Regulatory Commission (NRC). The NRC has issued a Radioactive Materials Handling
License for the site.

This WA is a continuation of previous WAz 3-96 and 4-%6, which included four tasks providing contract
support to the EPA Region 8 UIC Program (hereafter EPA) to proceed efficiently with permitting
activities at the Dewey-Burdock Uranium Site. {jnder Task 1 the Contractor delivered sechiioal
documents the BPA used in developing UIC Class 1 permit site conceptual model and geochemical
modeling reauiremernts. The Contractor completed Task 1 bv providing all the required del tverables
under WA 4-96. Tasks 2 and 3 were completed by the end of Option Period 4 and but remain in the WA
for reference. The WA 3-96 and 4-94 task numbers are being carried over to this WA to reflect the
continuity of the work and to avoid confusion moving forward.

The Dewey-Burdock project site is located near the Black Hills in South Dakota. The Black Hills are of
historic interest to many tribes. The UIC permitting actions have resulted in a lengthy, complicated tribal
consultation process that began in 2013, but has not reached successful completion. The lengthy,
complicated tribal consultation process has added considerable time to the UIC Dewey-Burdock
permitting process. The Region 8 UIC Program is seeking contractual assistance to conduct a respectful
tribal consultation process.

The Region 8 Tribal Assistance Branch maintains a contact list of tribal leaders for Region 8 tribes, but
does not include Tribal Historic Preservation Officers (THPOs). The Department of Housing and Urban
Development (HUD) recently updated its Tribal Directory Assistance Tool (TDAT) with new
information gathered from Indian tribes. TDAT is a free, web-accessible contact database that contains
information about federally recognized Indian tribes and their geographic areas of cutrent and ancestral
interest at the county level. It lists names and contact information for tribal leaders and THPOs as well
as links to tribal websites. Users can query the database by street address, county, state, and tribe.
Information generated from TDAT can be exported in spreadsheet format for use in other programs.
TDAT was designed to help users quickly identify tribes and provide appropriate tribal contact
information to assist with initiating Section 106 consultation. For more information about TDAT, see the
ACHP’s information paper at http://www.achp.gov/tdat.html. TDAT can be accessed at
https://egis.hud.gov/tdat/.

The EPA Region 8 UIC Program issued draft permits in March of 2017. As part of the administrative
record for the draft UIC permits, the Region 8 UIC Program developed fact sheets for both UIC draft
permits, a draft record of decision for the aquifer exemption, a draft cumulative effects analysis
document, a draft environmental justice analysis document and a draft document proposing the Region 8
UIC Program’s plan for complying with Section 106 of the National Historic Preservation Act. These
documents were also available for public review and comment.

The UIC permitting process requires the Region 8 UIC Program to conduct a public comment period per
requirements under 40 CFR § 124.10 and issue a response-to-comments document under 40 CFR §
124.17. During the public comment period for the Dewey-Burdock site, the EPA received a large
volume of comments on the proposed UIC actions and draft documents. In a previous Work Assignment
(2-94) under this contract, Cadmus categorized the comments into 43 different topics.

Responses to many of the comments are found in the draft documents that were part of the

2
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administrative record. Under Task 3, the Contractor developed a response-to-comments document based
on the comment topics in the categorized comment document deliverable generated under the previous
Work Assignment and the information in the draft documents that were part of the 2017 administrative
record.

The EPA initiated a second public comment period from August 26 through December 9, 2019 and
conducted a public hearing on October 5, 2019. Task 4 work required the contractor to organize the
comments received from the public during both the comment period and the hearing into the comment
categories described under Task 3. Task 4 work also involved adding any new comment sub-topics or
additional categories, if applicable, to the Response-to-Comment document developed under Task 3 of
this WA. As the EPA updates the LN nermits and related documents fo addross conypents received the
Resnonse-to-Comments document will need 1o be vodated accordingly to reference new or revrganized
sections of the undated permits and related dovuments, The BPA I8 requesting sontacton supnort for this
work under Task 4, Subtask 4.4, In addition, under Subtask 4.4 the BPA 18 requesting technical supnort
o address some of the more techaical conmments received. The information for the responses fo these
contments is not found in the 2019 adwinistrarive record documents, Dovelonment of responses io these
more fechnical comments will require the Contractor’s technical expertize and may require additional
Uierature resesreh 10 support stalomenis in the responses.

I. OBJECTIVE

The objective of this Work Assignment is to obtain contractual support for the Region 8 UIC Program
(hereafter EPA) to proceed efficiently with permitting activities at the Dewey-Burdock Uranium Site by:

1. Conducting literature review and technical analysis to analyze and develop criteria for a robust
conceptual site model and groundwater geochemical model for all life cycles phases of the ISR

process.
a. The geohydrologic and geochemical conceptual site model of the uranium ISR site
should include all lifecycle phases of ISR operations and conditions after groundwater
restoration has been completed in each wellfield and natural groundwater flow conditions

have resumed at the site and

b. The groundwater geochemical model should encompass the geochemical changes that
occurred during ISR operations to evaluate the potential for ISR contaminants to cross
the aquifer exemption boundary into the USDW downgradient from restored ISR
wellfields at the permitted site.

Development of an actual conceptual site model and groundwater geochemical model is not
requested as part of this Work Assignment. Only the criteria for the successful development of
these models is requested. The objective of the Work Assignment will be achieved by
completing the tasks and subtasks described in the following section.

2. Providing assistance in adding contact information to EPA-generated tribal consultation letters
that will be mailed to approximately 23 tribes on two separate occasions;

3. Providing assistance in contacting tribal offices to identify tribes who are interested in
scheduling consultation meetings with the EPA, identify the designated tribal contacts for the

Dewey-Burdock consultation process and schedule consultation meetings with interested tribes;
4. Developing a general framework for the response-to-comment document based on:

a. The comment topics in the categorized comment document deliverable generated under

3
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the previous Work Assignment and

b. The information available in the draft documents that were a part of the 2317 Dewey-
Burdock administrative record;

Organizing comments received during the 2019 public comment period and public hearing into
categories described under Task 3 or creating new comment categories, if applicable.

Updating the Response to Comments document developed under Task 3 with any new comment
sub-topics within existing comment categories and the addition of any new comment categories,

if applicable.

Updating the Response-to-Comments document with information available in the draft
documents that were part of the 2019 Dewey-Burdock administrative record.

Undating the Resnonse-to-Comments document with the changes in the fnal UIC permits and
related documents.

Providing technical expertise in developing responses 1o the more technical gomuments ientified

IfL. TASK DETAIL

The contract level sections that support this work assignment include: 2.2, 2.3, and 4.3.

The total level of effort (LOE) for the remaining work ynder this Work Assignment iz S44 hours.

The Contractor shall perform the three tasks described below as well as the administrative tasks
described under Task 0.

Task 0: Work Plan, QA Documents and Monthly Progress Reports

The LOE for Task 0 is: 24 hours

Subtask 0.1: The Contractor shall develop a work plan that describes how each task will be carried

out. The work plan shall include a schedule, staffing plan, LOE, and cost estimate for
each task, the Contractor’s key assumptions on which staffing plan and budget are based,
and qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors
are outside the local metropolitan area, the Contractor shall include information on plans
to manage work and contract costs. The work plan shall also address the specific quality
assurance requirements, as applicable.

Subtask 0.2: This task also includes monthly progress and financial reports. The monthly progress

report shall indicate, in a separate QA section, whether significant QA issues have been
identified and how they are being resolved. Monthly financial reports must include a
table with the invoice LOE and costs broken out by the tasks in this WA. All reports shall
be completed and submitted in accordance with the current contract requirements.

Task § Deliverables:

1. ELpdated Work Plan,
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2. Monthly progress and financial reports.

Task 1: The Contractor shall analyze and develop criteria for a geohydrologic and
geochemical conceptual site model and a groundwater geochemical model at a
uranium ISR site for ali life cycles phases of the ISR process, including after
groundwater restoration has been completed in each welifield and natural
groundwater flow conditions have resumed, to evaluate the potential for ISR
contaminants to cross the aquifer exemption boundary.

As stated previously, this WA is a continuation of previous WAg 3-96 znd 4-96, which included Tasi 1.
The Contractor completed Subtasks 1.1 through 1.7 under WA 4-96 on September 17, 2019.

DO for Task | is O hours,

Subtask 1.1: The Contractor shall conduct a review of technical literature to identify and analyze the
specifications for an appropriate geohydrologic and geochemical conceptual site model.
Status: Completed

Subtask 1.2: The Contractor shall develop criteria to create an appropriate geohydrologic and
geochemical conceptual site model.
Status: Completed

Subtask 1.3: Develop a background document explaining the rationale behind the conceptual site
model criteria.
Status: Completed

Subtask 1.4: The Contractor shall conduct a review of technical literature to identify and analyze the
specifications for an appropriate groundwater geochemical model.
Status: Completed

Subtask 1.5: The Contractor shall develop criteria to create an appropriate groundwater geochemical
model to evaluate the potential for ISR contaminants to cross the aquifer exemption
boundary and identify information needed to calibrate the groundwater geochemical

model.
Status: Completed

Subtask 1.6: Develop a background document explaining the rationale behind the groundwater
geochemical model criteria
Status: Completed

Subtask 1.7: Develop an acceptance criteria document for the groundwater geochemical model.
Status: Completed

Task 1 Deliverables:
1. Annotated bibliographies of references described in Subtasks 1.1 and 1.4: Completed.
9. Criteria documents described in Subtasks 1.2 and 1.5 in word-searchable Adobe Acrobat format

from which text may be copied and pasted.
3. Background documents described in Subtasks 1.3 and 1.6 in word-searchable Adobe Acrobat

format and Microsoft Word format.
4. Acceptance criteria document described in Subtask 1.7 in word-searchable Adobe Acrobat

format and Microsoft Word format.
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Task 2: Administrative support with tribal consultation tasks
The LOE for Task 2 is: & hours.

Subtask 2.1: Generate the tribal contact list.

Status: Completed

1. The Contractor shall generate an up-to-date tribal contact list for the list of tribes supplied by the
EPA. The up-to-date list will be based on the contact list from the previous tribal consultation
letter the EPA mailed in November 2015. The tribal contacts will most likely have changed since
that time, so the Contractor shall verify the names of the current Tribal Historic Preservation
Officers or preservation contact and the current tribal leader (chairman or president). The EPA
will provide a list of contacts for tribes located in Region 8, however, there are tribes on the
mailing list outside of Region 8, for which is will be necessary to verify the current contacts.
The contact information shall include the names, mailing addresses, phone numbers and email
addresses for the tribal leaders and the names, phone numbers and email addresses for the tribal
environmental directors and the THPOs.

3. A copy of the contact list shall also be provided to the EPA in MS Word format. Ideally, the
contact list is saved on a SharePoint or fip site, made available to the EPA, and set up to send
automatic emails to the Work Assignment Manager and the Technical Contract when the list is
updated.

4. The names and addresses of the tribal leaders shall also be included in a file format appropriate
for the Contractor use to perform a mail merge with the template tribal consultation letter.

2

Subtask 2.2: Prepare a tribal consultation letter for each tribe on the mailing list from a template
letter provided by the EPA.

Status: Completed

1. The Contractor shall generate the individual tribal consultation letters, addressed to the tribal
leader with a courtesy copy list comprised of the tribal environmental director and the THPO.

2. The Contractor shall send the EPA an MS Word file containing the letters ready for printing and
signature.

Subtask 2.3 Email the pdfs of the signed letters and save emails to pdf files.
Status: Completed

1. After signature, the EPA will scan all the signed letters to pdf files and email them back to the
Contractor along with enclosures.

2. The Contractor shall email the letters and enclosures to the tribal leaders and include the
environmental directors and THPOs in the “courtesy copy™ address line.

3. The Contractor shall save the emails as pdf files and make the pdf files available to the EPA to
add to the administrative record.

Subtask 2.4: Forward any emails from tribes fo the EPA and save the emails as pdf files.

1. If any tribe sends an email, the Contractor shall immediately forward the email to the EPA Work
Assignment COR and copy the Technical Contact.

6
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2. Each email from a tribe shall be saved as a pdf file and made available to the EPA.
Subtask 2.5: Ongoing list of all communication with tribes.

1. The Contractor shall maintain an ongoing list of all communication with tribes, including:
a. name of tribe,
b. name of person,
¢. date of communication,
d. indicate whether communication is by call, voice message or email and
e. a brief note on the content of the communication.

2. The Contractor shall make available to the EPA updated lists of recent communication. The
EPA’s preference would be a list saved on a SharePoint or ftp site accessible by the EPA. The
Contractor shall either send, or set up automatically generated, emails to the EPA Work
Assignment COR when the list is updated.

Subtask 2.6: Identify tribes interested in consultation with the EPA and identify designated tribal
contacts.

After 10 business days from emailing the consultation letters to the tribal contacts, the Contractor shall
call the tribal offices that have not already replied to the emailed letters. The purpose of the call is to:
1. Determine if the tribe wishes to schedule a consultation meeting with the EPA and
2. If so, identify the designated tribal contact for the Dewey-Burdock consultation process. The
EPA has already identified the designated tribal contact for the Cheyenne River Sioux Tribe;
however, this contact should be confirmed by the Contractor.

Subtask 2.7: Refer questions and comments to the EPA as appropriate.

If the tribal office or a tribal contact has any questions that the Contractor is unable to answer or
comments the Contractor finds it inappropriate to provide a response to. the Contractor shall

1. Refer the person to the EPA Technical Contact,

2. Notify the EPA Work Assignment COR and Technical Contact and

3. Include the question or comment in the notification.

Subtask 2.8: Schedule tribal consuliation meetings.

1. After the Contractor has identified the tribes that are interested in scheduling a tribal consultation
meeting and the designated tribal contact, the Contractor shall begin the process of scheduling
consultation meetings.

2. The EPA Technical Contact will provide updated lists dates and times of availability for the
Contractor to offer to the tribes to schedule meetings.

3. The Contractor shall call or email the designated tribal contact and offer the available times for
scheduling meetings.

4. If a call is made, the Contractor shall send a follow-up email message containing the same
information as was conveyed during the call. The email message shall refer to the call or
voicemail message left with the tribe.

5. Once a tribe schedules a consultation meeting, the Contractor shall immediately email the EPA
Work Assignment COR and copy the Technical Contact so they may begin travel arrangements.

6. The Contractor shall include all communication under this Subtask in the communication list
described in Subtask 2.5 and handle any emails received from tribes as described in Subtask 2.4.

7
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7. The EPA anticipates this task will continue until 6 weeks before the issue date of the final permit
decision. The Work Assignment COR will notify the Contractor of this date.

Subtask 2.9: Prepare a final tribal consultation letter for each tribe on the mailing list from a
template final tribal consultation letter provided by the EPA

When the EPA has determined that the opportunity for tribal consultation is drawing to a close, the EPA
Work Assignment COR will email the Contractor the following documents:

1. The template final tribal consultation letter as a MS Word file,
2. A list of tribes that will receive the consultation letter, and
3. An updated Region 8 tribal contact list.

The Contractor shall:

1. Generate the individual final tribal consultation letters, addressed to the tribal leader with a
courtesy copy list comprised of the tribal environmental director and the THPO.
2. Send the EPA an MS Word file containing the letters ready for printing and signature.

Subtask 2.10 Email the pdfs of the signed letters and attachments and save emails to pdf files.

1. After signature, the EPA will scan all the signed letters to pdf files and email them back to the
Contractor along with enclosures.

2. The Contractor shall email the letters and enclosures to the tribal leaders and include the
environmental directors and THPOs in the courtesy copies address box.

3. The Contractor shall save the emails as pdf files and make the pdf files available to the EPA to
add to the administrative record.

4. The Contractor shall handle any emails received from tribes as described in Subtask 2.4.

Subtask 2.11: Follow-up calls to tribes to confirm receipt of the final consultation letter.

1. After 5 business days from emailing the final consultation letters to the tribal contacts, the
Contractor shall contact the tribal offices to:
a. Confirm that the tribal leader has received the final consultation letter and
b. Offer one last opportunity to schedule a consultation meeting.
2. The Contractor shall handle any emails received from tribes as described in Subtask 2.4 and
include all communication under this Subtask in the communication list described in Subtask
2.5.

Task 2 Dieliverables:

1. The final tribal contact list containing contact information for each tribal leader, the tribal
environmental director and THPO for each tribe on the mailing list provided by EPA.

2. An MS Word file of the tribal consultation letters ready for the EPA to print and route for
signature.

3. Email pdf files of the signed consultation letters and attachments (received from the EPA) to
each tribal leader, including the tribal environmental director and THPO as courtesy copies, and
save each email as a pdf file.

4. Forward all emails from tribes to the EPA, save the emails as pdf files and make the pdf files
available to the EPA.
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5. An ongoing list of communication with tribes including the information indicated in Subtask 2.5;
make the list available to the EPA.

6. A list of tribes and designated tribal contact for each tribe interested in scheduling consultation
meetings with the EPA, updated as needed; make the list available to the EPA.

7. Notification to the EPA of any questions or comments from a tribe the Contractor deems
appropriate to refer to the EPA.

8. Immediate notification to the EPA when a tribe schedules a consultation meeting.

9. An MS Word file of the final consultation letters ready for the EPA to print and route for
signature.

10. Email pdf files of the signed final consultation letters and attachments (received from the EPA)
to each tribal leader, including the tribal environmental director and THPO as courtesy copies,
and save each email as a pdf file.

11. Follow-up calls to tribes after emailing the final consultation letter.

Task 3: Development of the Response-te-Comments Document for the Region 8
Underground Injection Control Permitting Actions at the Dewey-Burdock Uranium
In-Situ Recovery Site hased on nlormation provided In the 2017 sdminisivative
vecord for the ULL draft nermits,

The LOE for Task 3 is: { hours.

Subtask 3.1: Review of documents provided by the EPA and identify responses to comments that
are available in these documents.

Upon the initiation of previous WA 3-96, the EPA sent the Contractor via email the following document
on November 27, 2018:

1. The document containing the public comments received categorized under the 43 topics,
which was a deliverable from Contract EP-C-15-022 Work Assignment 2-94

The UIC Class IIII draft permit and fact sheet,

The UIC Class V draft permit and fact sheet,

The proposed aquifer exemption Record of Decision,

The draft cumulative effects analysis document,

The draft environmental justice analysis document, and

The draft document proposing the EPA’s plan for complying with Section 106 of the
National Historic Preservation Act.

A

Subtask 3.2: Develop a framework document for the response to comments.

The Contractor shall write a brief introduction to each comment topic identified in the categorized
comment document. The introduction should summarize the full scope of concepts included in the

comments.

During this process, the Contractor may determine it is appropriate to combine similar comment topics
or further split out comments previously grouped under a single topic.

The Contractor shall add two new categories: 1) Comments related to NEPA and 2) Comments related to
the Endangered Species Act. The Contractor shall identify comments related to these two new topics that
were included under Comment category #38, Comments about other government agencies or regulatory
programs (NEPA, the Clean Air Act, the Nuclear Regulatory Commission, etc. ) and include them under
the two new topics as appropriate.

9
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Comment category #1 contains comments that stated general opposition to the Dewey-Burdock project
but did not include specific information applicable to the UIC Program. This lack of specific information
prevents the UIC program from generating a response to these comments. This comment category
should be included near the end of the document and before the topics included in Table 1 below.

Comment category #42, Comments about Crow Butte, will be addressed by EPA Region 7. This
category should be placed before comment category #1. '

The comment topics included in Table 1 are beyond the scope of the UIC Program regulatory authority
and no UIC regulations or permit requirements apply to these topics. These comment topics should be
grouped under a section of the document with the heading “Comments on Issues outside the Scope of
UIC Program Regulatory Authority” and included at the end of the document.

gfegory Comment Category Title

12 Concerns about hydraulic fracturing.

16 Against uranium mining in general.

17 Against uranium mining because of problems with nuclear power generation and nuclear
weapons.

18 Concerns about the price of uranium, future demand for uranium and future viability of

nuclear energy.
19 Concerns about effects of past uranium mining.
Concerns about Azarga (e.g. integrity of investors, integrity of company itself, solvency,

20 experience in the ISR industry, etc.).

35 Concerns the project will not benefit Edgemont, South Dakota Counties, the State of
South Dakota or the USA.

36 Comment topic unrelated to the UIC draft permits & aquifer exemption.

37 Any additional topics not included in the above list.

39 Comments about the cost or technical feasibility of treating/remediation of contaminated
groundwater

Subtask 3.3: Include responses to comments that are addressed in the draft documents the EPA
developed for the administrative record.

Many of the comments the EPA received are already addressed in the documents the EPA prepared for
the administrative record. These documents are listed under Subtask 3.1.

The Contractor shall include responses to comments as addressed by the information in these
documents.

After these responses are included, there may be additional concepts expressed in the comments that
were not fully addressed by the information in the draft documents. There may be comment topics that
are not addressed by any information in the draft documents. The Contractor shall flag these areas to
identify the concepts or comment topics not fully addressed by the available information. The EPA will
complete the response-to-comments document and address any remaining concepts and comments.

Task 3 Deliverables:

An MS Word document containing the first draft of introductions to comment topics and responses to
comments available from the 2017 draft documents with areas flagged for the EPA where the responses
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to some comments or comment concepts were not addressed by the information provided in the draft
documents.

Any QA documentation generated while tracking comments under the appropriate response section in
the Response-to-Comments document, as applicable.

Task 4: Organize Public Comments Received during the 2019 Public Comment Period and
Public Hearing and Update the Response to Comments Document with the 2019
Comments and Any New Comment Categories or Sub-Tepics as Applicable

subtask 4.1 The Contractor shall develop a document containing all public comments received during
the 2019 public comment period and during the October 5, 2019 public hearing organized
into the comment topics described under Task 3.

The public submitted comments to the to the Regulations.gov website under Docket ID: EPA-R08-OW-
2019-0512. The link to the Docket is:

comments from the Docket on December 10, 2019 and email them to the Contractor on December 10,
2019. The compiled comments will be in a pdf file. A sample of this file is included with this PWS as an
example for the Contractor to use for planning purposes. Note that the example does not contain all the
comments the EPA will receive through the end of the public comment period on December 9, 2019.

Several members of the public mailed written comments to the EPA. These comments will be scanned
into a pdf file and will be emailed to the Contractor by December 15, 2019.

Comments are also included in a transcript of the public hearing held on October 5, 2019. The public
hearing transcript contains a total of 257 pages of testimonies by different individuals. The transcript is
in pdf format from which sentences or phrases can be selected, copied and pasted under the different
topic categories. The transcript is a pdf file included with this PWS.

Subtask 4.2 The Contractor shall oreste 2 document containing updated introductions to comment
topics, as applicable, and updated responses to comments using information available
from the 2019 draft documents, as applicable, with areas flagged for the EPA where the
responses to some comments or comment concepts were not addressed by the
information provided in the draft documents.

The responses to most of the comments will be found in the 2019 draft documents listed below. The
Proposed Changes document (4g below) lists where the EPA changed information in each document to
assist the Contractor in locating the sections of each document where information was changed in the

2019 draft documents.

1. The comments received on the during the 2019 public comment period downloaded from the
Docket website on December 10, 2019 in pdf format;
2. The comments mailed to the EPA scanned into a pdf file by December 15, 2019,

3. The public hearing transcript pdf file; and
4. The following 2019 draft documents:
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The 2019 UIC Class IIII draft permit and fact sheet,

The 2019 UIC Class V draft permit and fact sheet,

The 2019 proposed aquifer exemption Record of Decision,

The 2019 draft cumulative effects analysis document,

The 2019 draft environmental justice analysis document,

The 2019 draft document proposing the EPA’s plan for complying with Section 106

of the National Historic Preservation Act; and

g. Proposed Changes to the Dewey Burdock Underground Injection Control (UIC) Draft
Permit Documents (Re-issued August 26, 2019)

h. Biological Assessment

Mo Ao op

Comments from a single source may need to be broken out and split into more than one category. As the
different sentences or paragraphs from the written comments and testimonies are sorted out into the
appropriate topics/categories, the document identification number and name of the person who wrote or
spoke the comment should be included with the extracted portion of the comment.

The categories provided by the EPA are based on the 2017 comments received. The Contractor may
identify and include additional categories or further break down and refine categories as appropriate to
efficiently categorize the comments.

The document containing the organized comments shall be provided to the EPA either as a Microsoft
Word document or an Excel spreadsheet, to be determined by the contactor based on efficiency and ease
of handling. The exact format shall be determined by the Contractor in coordination with the EPA to
identify the most efficient manner of organizing the comments under the various categories to facilitate
the generation of the document and the review of the comments by the Contractor and EPA.

The updated Response to Comment document should contain updated introductions to comment topics,
as applicable, and updated responses to comments using information available from the 2019 draft
documents, as applicable, with areas flagged for the EPA where the responses to some comments or
comment concepts were not addressed by the information provided in the draft documents.

Subtask 4.3 The Contractor shall provide the EPA with any OA documentation generated while
tracking comments under the appronriate response section in the Hesponse-to-Compents
document, g soplicable,

Subtask 4.4 The Condractor shall nrovide undated rosponses o commends based on the changes in the
1T mermits and velated documents as the BPA undated these doguments in
rEsnOnse 1o o ent regeived,

The Contractor shall also develop responses to the more echnical comments, 88
identified by the BPA. The information for the vesponses fo these commenis.ig not
included in the 2019 sdministrative recond documents, Development of responses to these
mare technical convments will reaudre the Conpactor’s techoical oxpertise and may

recnpive additional Hrerature research to supnort datements in the responses.

Task 4 Deliverables:

Subiask 4.1 A document containing all public comments received organized under comment topics in

a format agreed upon by the Contractor in coordination with the EPA.

Subtask 4.7 An MS Word document containing updated introductions to comment topics, as

applicable, and updated responses to comments using information available from the
12
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2019 draft documents, as applicable, with areas flagged for the EPA where the responses
to some comments or comment concepts were not addressed by the information provided
in the draft documents.

l Subtask 43 Any QA documentation generated while tracking comments under the appropriate
response section in the Response-to-Comments document, as applicable.

sublask 44 Updated responses fo somments based on the changes in the fingd UIC permits and
related documents.

Responses 1o the more technical comments not addressed in the sdministrative record
documents, as entifiod by the FPA inchding citations to referonces used, as needed o

support sigtements in the response,
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1v. SCHEDULE OF DELIVERABLES:
Table 2. List of Deliverables and Due Diates

No.

DELIVERABLE

DATE DUE TO EPA

Task 0: Work Plan and Monthly Progress Reports

0.1

Updated Work plan and budget including Task 4

According to contract

0.2

Monthly progress and financial reports

Monthly

Task 1: Conceptual Site Model and Groundwater Geochemical Medel

Conference call/web conference to discuss progress

Completed

1.1

Annotated bibliography for the conceptual site
model in searchable Adobe Acrobat format

Completed

1.2

| The criteria document for the conceptual site model

in word-searchable Adobe Acrobat format from
which text may be copied and pasted.

Completed.

1.3

Background document for the conceptual site
model criteria in word-searchable Adobe Acrobat
format and Microsoft Word format.

Completed.

Final versions of deliverables 1.1, 1.2 and 1.3
addressing comments from the EPA.

Completed.

Conference call/web conference to discuss progress

Completed

14

Annotated bibliography for the groundwater
geochemical model in searchable Adobe Acrobat
format.

Completed.

1.5

The criteria document for the groundwater
geochemical model in word-searchable Adobe
Acrobat format from which text may be copied and
pasted.

Completed.

1.6

Background document for the groundwater
geochemical model criteria in word-searchable
Adobe Acrobat format and Microsoft Word format

Completed.

1.7

Acceptance criteria document for the groundwater
geochemical model in word-searchable Adobe
Acrobat format and Microsoft Word format

Completed.

Final versions of deliverables 1.4, 1.5, 1.6 and 1.7
addressing comments from the EPA.

Completed.

Task 2: Support with Tribal Consultation Administrative Tasks

2.1

The final tribal contact list containing contact
information for each tribal leader, the tribal
environmental director and THPO for each tribe on
the mailing list provided by EPA.

Completed.

2.2

An MS Word file of the tribal consultation letters
ready for the EPA to print and route for signature.

Completed.

2.3

Email pdf files of the signed consultation letters
and attachments (received from the EPA) to each
tribal leader, courtesy copy the tribal environmental

Completed.
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Ne. DELIVERABLE DATE DUE TO EPA
director and THPO and save each email as a pdf
file.
Forward all emails from tribes to the EPA, save the | Forward emails to the
2.4 emails as pdf files and make the pdf files available | EPA within 1 business
’ to the EPA. day of receiving the
email from a tribe.
An ongoing list of communication with tribes Update list within 1
2.5 including the information indicated in Subtask 2.5; | business day of the
make the list available to the EPA. communication event.
A list of tribes and designated tribal contact for Update list within 1
26 each tribe interested in scheduling consultation business day of receiving
) meetings with the EPA, updated as needed; make information from tribe.
the list available to the EPA.
Notification to the EPA of any questions or Within 1 business day of
2.7 comments from a tribe the Contractor deems the referral.
appropriate to refer to the EPA.
Immediate notification to the EPA when a tribe The same day of hearing
2.8 schedules a consultation meeting. from the tribe, if
possible.
An MS Word file of the final consultation letters Within 3 business days
2.9 ready for the EPA to print and route for signature. | after receiving the tribal
mailing list from the EPA
Email pdf files of the signed final consultation Within 3 business days of
letters and attachments (received from the EPA) to | receiving the pdf files of
2.16 each tribal leader, copy the tribal environmental the scanned signed letters
director and THPO and save each email as a pdf from the EPA.
file.
Follow-up calls to tribes after emailing the final Begin calls after 5
consultation letter. business days of emailing
the final consultation
2.11 letter, completing the

task within 10 business
days of emailing the final
consultation letter.

Task 3: The Response-to-Comments Document

3.1

An MS Word document containing the first draft of
introductions to comment topics and responses to
comments available from the 2017 draft documents
with areas flagged for the EPA where the responses
to some comments or comment concepts were not
addressed by the information provided in the draft
documents.

3.2

Any QA documentation generated while tracking
comments under the appropriate response section in
the Response-to-Comments document, as
applicable.

LCompleted
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No. DELIVERABLE DATE DUE TO EPA
Task 4: Organize Comments Received during the 2619 Public Comment Period
A document containing all public comments Completed
received, organized under comment topics in a
4.1 :
format agreed upon by the Contractor in
coordination with the EPA.
An MS Word document containing updated Compleied
introductions to comment topics, as applicable, and
updated responses to comments using information
42 available from the 2019 draft documents, as
’ applicable, with areas flagged for the EPA where
the responses to some comments or comment
concepts were not addressed by the information
provided in the draft documents.
Any QA documentation generated while tracking Completed
comments under the appropriate response section in
4.3
the Response-to-Comments document, as
applicable.
Undated the responses o somments based on the Vo be sgrecd upon by
changes in the final VIC perouis, EPA and the Contracior
4.4 Responsss 10 the more lochnival comments as affected responses and
tdentified by the PPA and reforence ilgtions, 28 technival comments are
appiicable. identified by the EPA

V. MISCELLANEOUS —~ SOFTWARE APPLICATION AND ACCESSIBILITY (SECTION 508
REHABILITATION ACT AND AMENDMENTS)

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements relating to
accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not limited
to, § 1194.21 Software applications and operating systems and § 1194.22 Web-based intranet and
internet information and applications. See: http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

VI. TECHNICAL DIRECTION

The CL-COR or WACOR is permitted to provide technical direction. Technical direction must be within
the statement of work of the contract and includes: (1) Direction to the Contractor which assists the
Contractor in accomplishing the PWS, (2) comments on and approval of reports or other

deliverables. Technical direction will be issued in writing or confirmed in writing within five (5)
calendar days after verbal issuance.

VII. TRAVEL
The Contractor shall not anticipate any travel associated with this WA over the duration of the
performance period.
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VI MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES AND
RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all conference
related activities and expenses, including support of meetings, conferences, training events, award
ceremonies and receptions, including the form 5170 for all meetings costing more than $20,000, shall be
obtained by the EPA CL-COR as needed and provided to the Contracting Officer (CO). Work under
conference related activities and expenses shall not occur until this approval is obtained and provided by
the EPA CL-COR.

IX. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as Contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The Contractor shall refer
any questions relating to the interpretation of EPA policy, guidance, or regulation to the CO, CL-COR
and/or WACOR.

X. PRINTING

All copying and printing shall be accomplished within the limitations of the printing clause of the
contract.

X1. QUALITY ASSURANCE SURVEILLANCE PLAN
The contract QASP is applicable to this WA.
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